

Addendum No. 1

ROBIN ROAD 8 INCH WATER LINE REPLACEMENT
PROJECT NUMBER PW18-0014
City of Cedar Hill
Addendum Date: May 12, 2020

To: PLAN HOLDERS

- 1.) In the **North Central Texas Council of Governments Public Works Construction Standard Specifications**, subsection **104.2.1 Increased or decreased Quantities of Work**, paragraphs 3, 4 and 5 do not apply to the subject project. The Contractor will be paid based on the installed quantities at the bid unit bid price.
- 2.) In the specifications bid forms, the bid quantity for **Item 23 Furnish & install 6" thick asphalt** has increased from 2,953 to 14,763 SF. In addition, the bid quantity for **Item 24 Furnish and install 2" temporary asphalt pavement w/ 6" flex base** has increased from 2,362 to 11,819 SF. In the specifications book, replace sheet 21 with attached revised sheet 21.
- 3.) On sheet 26 of the contract specifications, the Contractor shall acknowledge Addendum No. 1 as part of the bid packet.

End of Addendum No. 1


Steve Earl Schell, P.E.
Project Manager
Cedar Hill Public Works Department.

Attached: Addendum No. 1 revised sheet 21

ITEM NO.	DESCRIPTION OF ITEMS AND PRICE IN WORDS	UNITS	QUANTITY	UNIT PRICE IN NUMERALS	EXTENDED AMOUNT IN NUMERALS
17	Furnish & Install 16" Steel Encasement Pipe with Spacers BOTOOC, complete in place, the sum of _____ _____ _____ Dollars and _____ Cents	LF	80		
18	Trench Safety, complete in place, the sum of _____ _____ _____ Dollars and _____ Cents	LF	2,500		
19	Remove and replace 30" curb and gutter, complete in place, the sum of _____ _____ _____ Dollars and _____ Cents	LF	500		
20	Furnish & Install asphalt patching, complete in place, the sum of _____ _____ _____ Dollars and _____ Cents	TN	5		
21	Furnish & Install 8" thick crushed concrete TxDOT Type 'D' subgrade, complete in place, the sum of _____ _____ _____ Dollars and _____ Cents	SY	611		
22	Furnish & Install Sod to match existing grass, complete in place, the sum of _____ _____ _____ Dollars and _____ Cents	SF	1,190		
23	Furnish & Install 6" thick asphalt pavement, complete in place, the sum of _____ _____ _____ Dollars and _____ Cents	SF	14,763		
24	Furnish & Install 2" temporary asphalt pavement w/ 6" flex base, complete in place, the sum of _____ _____ _____ Dollars and _____ Cents	SF	11,810		